



QUOTATION - PURCHASE

Print Date 1/29/16

Master Agreement ID 18304-01

Summary By Product

Start Date 01/29/16

Pricing Supplement ID 5156053

Expiration Date 04/28/16

Quote: 5156053 G4 x4

Price List Novation <\$200K

Ship To ID 18304

Bill To ID 18304

Mental Health Institute
1251 West Cedar Loop
Cherokee IA 51012

Mental Health Institute
1251 West Cedar Loop
Cherokee IA 51012

Support Services Term / Level 12 Months/Gold

Product	Description	Qty	Product		Extended Price	Monthly Services	
			Contract List Price	Unit Price		Unit Services	Extended Services
MDA-PCB-001	RX PC BOX UPGRADE TO G4 CONSOLE	4	\$10,350.00	\$10,350.00	\$41,400.00		
			Total Product		\$41,400.00		
			Total Support Services		\$0.00		
			Total Shipping & Handling		\$471.60		
			Grand Total		\$41,871.60		

DHS – IT PURCHASE APPROVAL FORM v1.0

4/4/2016

Date: 4-20-2016
Facility, Office, Division or Unit Name: Cherokee CCUSO
Requestor Name: Allen Stange
Requestor Phone Number 712-225-6936

DHS IT Purchasing Policy v1.6

(<http://dhsmiss1/spo/Shared%20Documents/DHS%20Security%20Policies/IT%20Purchasing%20Policy%20v1.6.pdf>)

Central Office Approvals:

Name	Signature	Date Approved
Lanny Nihart	Per Email	3/10/16
_____	_____	_____
_____	_____	_____

Please check all that apply

- New Equipment/Software
- Replacement Equipment/Software
- Upgrade to existing system

Quantity and Description of requested items: (Please, no acronyms)

Upgrade the Omnicell medication distribution machines on each unit. Currently the touch screen consoles are running XP operating system and will be upgraded to windows 7 passing security audits and able to run updates. XP maintenance support from Omnicell will expire at the end of 2016 and we will not be able to get coverage for repairs after that.

Website for requested item: (if further information is needed about item)

Omnicell quote attached.

Describe the business need this purchase will fulfill. (Attach additional information if needed)

Current Omnicell supplier Pharmacy medication distribution cabinets are still running XP operating system. They needed to be upgraded over 3 years ago but cost prohibited it.

Total Cost of Request: \$41,871.60
Funding Information: Current Budget

Additional approvals that may be required prior to purchase (ie. DOM, TAC, Director's, Etc)

DDM Approval by:

Date Approved

STATE OF IOWA TARGETED SMALL BUSINESS 48 Hour Procurement Notice System

Procurement Information Review

This is the information you provided, please verify your input:

Reference Number:	406JL1609503
Bid Closing Date:	04/04/2016
Contact Name:	Jennifer Jenness-Lockwood
Contact Phone:	(712) 225-2594 Ext.6950
Contact Email:	jjennes@dhs.state.ia.us
Division:	406 - Cherokee - Sex Predator
County:	Cherokee

Procurement Description:

Sole Source Omnicell Upgrade 4 RX PC Box Upgrade to G4 Console. This is a notice of intent to award a sole source contract under Iowa Department of Administrative Services rules 105.4.

If the information is correct, click the Finished button.
If you need to make changes, press the Make Changes button.