



SOLE SOURCE LETTER
Environmental Systems Research Institute, Inc. (Esri)
380 New York Street
Redlands, CA 92373
E-mail: jricks@esri.com

DATE: April 27, 2017

TO: Mr. Kevin Winker/Iowa Intelligence and Fusion Center

FROM: Jackie Ricks, Esri Contract Coordinator/Contracts & Legal Department

RE: Esri Sole Source Justification for Geographic Information System Software

This letter confirms that Esri, as owner and manufacturer, is the sole-source provider of **software maintenance** (technical support plus Esri software updates/upgrades) for Esri products in the United States.

Esri is the sole-source provider of the following Esri products in the U.S. commercial, state, and local government marketplace:

- AppStudio for ArcGIS
- ArcGIS Desktop & Extensions Subscription (Basic, Advanced, Standard)
- ArcGIS for Aviation Bundle
- ArcGIS Desktop Advanced
- ArcGIS Desktop Standard
- ArcGIS Enterprise
- ArcGIS for Maritime Bundle
- ArcGIS for Server and extensions
- ArcGIS GeoAnalytics Server
- ArcGIS GeoEvent Server
- ArcGIS GIS Server and extensions
- ArcGIS Image Server
- ArcGIS Online (excluding data owned by 3rd party providers)
- ArcGIS Runtime and Extensions
- Drone2Map for ArcGIS
- Esri Business Analyst Online
- Esri Business Analyst Server
- Esri Community Analyst
- Esri Defense Mapping Bundle
- Esri Developer Network (EDN) subscriptions
- Esri MapStudio
- Esri Maps Products
- Esri Roads and Highways
- Esri Services Packages
- Insights for ArcGIS
- Navigator for ArcGIS
- Portal & Hosted Portal for ArcGIS
- Training Courses

In an effort to support diversity in federal contracting, Esri has authorized certain businesses (see GSA Advantage! for details) as resellers of perpetual licenses for the following Esri products to eligible entities purchasing under a GSA Schedule. Esri GSA resellers cannot sell Esri software to state or local entities:

- ArcGIS Desktop Advanced
- ArcGIS Desktop Standard
- ArcGIS GIS Server and extensions
- Esri Business Analyst Server

Esri also distributes certain software licenses in combination with non-Esri software or services through open-market value-added resellers and OEMs. If you have further questions, please contact me at 909-793-2853, extension 1-1990.


Jackie Ricks



Quotation # 20506817

Date: April 27, 2017

Environmental Systems Research Institute, Inc.
380 New York St
Redlands, CA 92373-8100
Phone: 909-793-2853 Fax: 909-307-3049
DUNS Number: 06-313-4175 CAGE Code: 0AMS3

Customer # 146550 Contract #

State of Iowa
Public Safety Dept
215 E 7th St
Des Moines, IA 50319-1902

ATTENTION: Kevin Winker
PHONE: (800) 308-5983
FAX:

*To expedite your order, please attach a copy of this quotation to your purchase order.
Quote is valid from: 04/27/2017 To: 07/26/2017*

Material	Qty	Description	Unit Price	Total
109065	1	ArcGIS for Server Enterprise Standard (Windows) Up to Four Cores License (annual maintenance costs after first 12 months = \$5,000)	20,000.00	20,000.00
154252	5	ArcGIS Enterprise Standard or Advanced Named Users Level 2 Term License (annual cost)	500.00	2,500.00
133115	1	StreetMap Premium for ArcGIS Enterprise Map Display + Geocoding USA State HERE Up to Four Cores Term License (annual cost)	12,500.00	12,500.00
93206	3	ArcGIS Desktop Standard Single Use License (annual maintenance costs after first 12 months = \$1,500/license)	6,300.00	18,900.00
157007	3	Esri Community Analyst Web App Single User Add-on for ArcGIS Online (annual cost)	100.00	300.00
130595	3	ArcGIS Online Service Credits; Block of 1,000	100.00	300.00

Esri may charge a fee to cover expenses related to any customer requirement to use a proprietary vendor management, procurement, or invoice program.

For questions contact: Joe Eckmann **Email:** jeckmann@esri.com **Phone:** (913) 383-8235 x5555

The items on this quotation are subject to the terms of this quotation and of your signed agreement with Esri, if applicable. If no such agreement covers any item, then Esri's standard terms and conditions found at <http://www.esri.com/legal/software-license> apply to your purchase of that item. Federal government entities and government prime contractors authorized under FAR 51.1 may purchase under the terms of Esri's GSA Federal Supply Schedule. Acceptance of this quotation is limited to the terms of this quotation. State and local government entities in California or Maryland buying under the State Contract are also subject to the terms and conditions found at <http://www.esri.com/legal/supplemental-terms-and-conditions>. Esri objects to and expressly rejects any different or additional terms contained in any purchase order, offer, or confirmation sent to or to be sent by buyer. All terms of this quotation will be incorporated into and become part of any additional agreement regarding Esri's offerings.

If sending remittance, please address to: Esri, File No. 54630, Los Angeles, Ca 90074-4630



Quotation # 20506817

Date: April 27, 2017

Environmental Systems Research Institute, Inc.
380 New York St
Redlands, CA 92373-8100
Phone: 909-793-2853 Fax: 909-307-3049
DUNS Number: 06-313-4175 CAGE Code: 0AMS3

Customer # 146550 Contract #

State of Iowa
Public Safety Dept
215 E 7th St
Des Moines, IA 50319-1902

ATTENTION: Kevin Winker
PHONE: (800) 308-5983
FAX:

To expedite your order, please attach a copy of this quotation to your purchase order.
Quote is valid from: 04/27/2017 To: 07/26/2017

153636	1	The ArcGIS Enterprise Jumpstart – Basic services package provides up to 3 days of on-site installation and configuration support for an ArcGIS Enterprise implementation consisting of Portal for ArcGIS, one ArcGIS Server site and the ArcGIS Data Store on up to 4 customer provided physical, virtual, or cloud servers by 1 Esri Consultant based on a basic implementation and design plan developed prior to the onsite visit. After installation is complete the Esri Consultant will configure ArcGIS Enterprise settings including supported user authentication systems, federate the ArcGIS Server site with Portal for ArcGIS, and designate it as the hosting server. When installation and configuration are complete the Esri Consultant will focus the remaining time on knowledge transfer of standard ArcGIS Enterprise technology topics such as: ArcGIS Enterprise Administration; Creating, updating, configuring and administering Geodatabases; Creating and Working with Services; Sharing Imagery and Caching; Disaster Recovery; Configuring and using your ArcGIS Organization. Customers will first be provided a jumpstart questionnaire to review user requirements, collect inputs for server sizing, and determine any network, security, or environmental changes to be addressed. Following receipt of the questionnaire the Esri Consultant will arrange a follow-up call or webcast to answer questions and review additional information pertinent to the implementation. Using the information gathered up to this point the Esri consultant will develop a basic implementation and design plan including a platform diagram with basic sizing estimates and an implementation agenda to direct the onsite activities. Topics outside the scope of the ArcGIS Enterprise Jumpstart include but are not limited to: Migration of Databases and Applications, Systems Integration, System Architecture Design, Security Review, High Availability, Performance Tuning, and Application Development. The price includes airfare, hotel, car rental, per diem, and other direct costs. On-site support will be provided at a mutually agreed upon customer location during one trip within the United States on consecutive business days during a single work week. By purchasing this service, the customer agrees to Services Packages Terms and Conditions (G-363-D Addendum) which shall take precedence over any other terms and the customer's purchase order. If not attached, these Terms and Conditions can be viewed on the web at http://www.Esri.com/legal/service-agreements.html . This services package requires the customer to prepare for Esri's visit. The preparation requirements are outlined at http://www.Esri.com/legal/service-	13,600.00	13,600.00
--------	---	---	-----------	-----------

Esri may charge a fee to cover expenses related to any customer requirement to use a proprietary vendor management, procurement, or invoice program.

For questions contact: Joe Eckmann **Email:** jeckmann@esri.com **Phone:** (913) 383-8235 x5555

The items on this quotation are subject to the terms of this quotation and of your signed agreement with Esri, if applicable. If no such agreement covers any item, then Esri's standard terms and conditions found at <http://www.esri.com/legal/software-license> apply to your purchase of that item. Federal government entities and government prime contractors authorized under FAR 51.1 may purchase under the terms of Esri's GSA Federal Supply Schedule. Acceptance of this quotation is limited to the terms of this quotation. State and local government entities in California or Maryland buying under the State Contract are also subject to the terms and conditions found at <http://www.esri.com/legal/supplemental-terms-and-conditions>. Esri objects to and expressly rejects any different or additional terms contained in any purchase order, offer, or confirmation sent to or to be sent by buyer. All terms of this quotation will be incorporated into and become part of any additional agreement regarding Esri's offerings.

If sending remittance, please address to: Esri, File No. 54630, Los Angeles, Ca 90074-4630



Quotation # 20506817

Date: April 27, 2017

Customer # 146550 Contract #

Environmental Systems Research Institute, Inc.
380 New York St
Redlands, CA 92373-8100
Phone: 909-793-2853 Fax: 909-307-3049
DUNS Number: 06-313-4175 CAGE Code: 0AMS3

State of Iowa
Public Safety Dept
215 E 7th St
Des Moines, IA 50319-1902
ATTENTION: Kevin Winker
PHONE: (800) 308-5983
FAX:

To expedite your order, please attach a copy of this quotation to your purchase order.
Quote is valid from: 04/27/2017 To: 07/26/2017

153636	1	agreements.html and all services will be provided in accordance with the requirements and assumptions provided therein. Scheduling will be based on resource availability.	13,600.00	13,600.00
			Item Total:	68,100.00
			Subtotal:	68,100.00
			Sales Tax:	0.00
			Estimated Shipping & Handling(2 Day Delivery) :	0.00
			Contract Pricing Adjust:	0.00
			Total:	\$68,100.00

*Thank you for your interest in the products and services offered by Esri. I have provided a quotation per your request. Please review the attached "Terms and Conditions" guidelines prior to submitting your order. To place an order for the items referenced in this quote, please follow the instructions provided below:

PURCHASE ORDER: Send your digital, faxed, or original signed purchase order to Esri Customer Service for processing. Faxes may be sent toll-free to (909) 307-3083.

CREDIT CARD: If you would like to purchase the items on the quotation via credit card, please call (800) 447-9778 and reference this quotation.

CHECK/MONEY ORDER: Please mail a copy of your quotation and payment to Esri, File No. 54630, Los Angeles, CA 90074-4630.

If you have any questions regarding this quotation, please feel free to contact me. You will find my contact information at the bottom of the page. If you have questions following placement of your order such as order confirmation, ship date, etc., please contact Customer Service toll free at (888) 377-4575.

Esri may charge a fee to cover expenses related to any customer requirement to use a proprietary vendor management, procurement, or invoice program.

For questions contact: Joe Eckmann	Email: jeckmann@esri.com	Phone: (913) 383-8235 x5555
<p>The items on this quotation are subject to the terms of this quotation and of your signed agreement with Esri, if applicable. If no such agreement covers any item, then Esri's standard terms and conditions found at http://www.esri.com/legal/software-license apply to your purchase of that item. Federal government entities and government prime contractors authorized under FAR 51.1 may purchase under the terms of Esri's GSA Federal Supply Schedule. Acceptance of this quotation is limited to the terms of this quotation. State and local government entities in California or Maryland buying under the State Contract are also subject to the terms and conditions found at http://www.esri.com/legal/supplemental-terms-and-conditions. Esri objects to and expressly rejects any different or additional terms contained in any purchase order, offer, or confirmation sent to or to be sent by buyer. All terms of this quotation will be incorporated into and become part of any additional agreement regarding Esri's offerings.</p> <p><i>If sending remittance, please address to: Esri, File No. 54630, Los Angeles, Ca 90074-4630</i></p>		



Quotation # 20506818

Date: April 27, 2017

ENVIRONMENTAL SYSTEMS RESEARCH INSTITUTE, INC.
8700 State Line Rd Ste 315
Leawood, KS 66206-1569
Phone: (913) 383-8235 Fax: (800) 330-7053
DUNS Number: 06-313-4175 CAGE Code: 0AMS3

Customer # 146550 Contract #

State of Iowa
Public Safety Dept
215 E 7th St
Des Moines, IA 50319-1902

ATTENTION: Kevin Winker
PHONE: (800) 308-5983
FAX:

*To expedite your order, please attach a copy of this quotation to your purchase order.
Quote is valid from: 04/27/2017 To: 07/26/2017*

Material	Qty	Description	Unit Price	Total
144584	1	Esri Enterprise Advantage Program (EEAP): 50 Learning and Service Credits - Annual subscription designed to provide enterprise-wide visioning and geospatial enablement through technical advisory, an annual planning meeting, a collaboratively developed technical work plan, and access to exclusive quarterly technology webcasts. The program also provides access to a combination of consulting, premium support, and training services. This configuration includes a one day annual planning session; up to 100 Technical Advisor hours; Quarterly Technology Webcasts and 50 Learning and Services Credits. Subject to the terms & conditions of the attached Enterprise Advantage Program Agreement (E125).	57,000.00	57,000.00
			Item Total:	57,000.00
			Subtotal:	57,000.00
			Sales Tax:	0.00
			Estimated Shipping & Handling(2 Day Delivery) :	0.00
			Contract Pricing Adjust:	0.00
			Total:	\$57,000.00

Esri may charge a fee to cover expenses related to any customer requirement to use a proprietary vendor management, procurement, or invoice program.

For questions contact: Joe Eckmann **Email:** jeckmann@esri.com **Phone:** (913) 383-8235 x5555

The items on this quotation are subject to the terms of this quotation and of your signed agreement with Esri, if applicable. If no such agreement covers any item, then Esri's standard terms and conditions found at <http://www.esri.com/legal/software-license> apply to your purchase of that item. Federal government entities and government prime contractors authorized under FAR 51.1 may purchase under the terms of Esri's GSA Federal Supply Schedule. Acceptance of this quotation is limited to the terms of this quotation. State and local government entities in California or Maryland buying under the State Contract are also subject to the terms and conditions found at <http://www.esri.com/legal/supplemental-terms-and-conditions>. Esri objects to and expressly rejects any different or additional terms contained in any purchase order, offer, or confirmation sent to or to be sent by buyer. All terms of this quotation will be incorporated into and become part of any additional agreement regarding Esri's offerings.

If sending remittance, please address to: Esri, File No. 54630, Los Angeles, Ca 90074-4630

JUSTIFICATION FOR EQUIPMENT/SERVICE CONTRACT PURCHASES

Effective December 12, 2008, Executive Branch agencies, *excluding* Iowa Department of Transportation (DOT) and Regents, are prohibited from purchasing equipment valued over \$25,000 and entering into service (consulting) contracts over \$25,000, unless prior approval is received from the Iowa Department of Management (IDOM). This applies to general, federal, and other funded purchases/service contracts.

Equipment includes purchases classified in object code 501 (equipment), 502 (office equipment), 503 (equipment, non-inventory), or 510 (IT equipment and new software, not a renewal of an existing software license). Examples of equipment include, *but are not limited to*, copiers, computers, servers, and office furniture. Service (consulting) contracts may be included in 405 (prof & scientific services), 406 (outside services), 409 (outside repairs/services), or 418 (IT outside services).

Please submit the completed form to your agency's fiscal & policy analyst at the Department of Management (DOM). You will be notified by DOM if your purchase/service contract has been approved.

TO BE COMPLETED BY REQUESTING AGENCY:

Agency: Department of Public Safety

Submitted By: Matthew VanGundy, Systems Manager – Division of Intelligence

Telephone: 515-725-6328

E-mail: vangundy@dps.state.ia.us

Description of Equipment/Service: Mapping (GIS) Software - ESRI ArcGIS Platform

Cost of Equipment/Service: \$125,100

Source of Funds: Homeland Security Grant

Contract # or RFP # (if applicable): Sole Source

RECEIVED

JUN 01 2017

IOWA DEPT. OF
MANAGEMENT

Please explain the need for this purchase: The Iowa Division of Intelligence has a need for mapping (GIS) software for additional analysis of criminal activity in the State of Iowa. Fusion Centers across the country are implementing GIS solutions to visually analyze large amounts of criminal data. The ability for DOI/FC to provide the law enforcement sector with customized maps based on criminal activities will improve public safety in the State of Iowa.



Requesting Department Director Signature

*****REVIEW AND APPROVALS*****

Chief Information Officer Signature: _____
(For I.T. purchases/services only)

Dept of Management Director Signature:  4/3/17

Recommendation:

- Approved
- Rejected (State reason below)

State of Iowa IT Investment Request

Step 2: Project Charter

Cover Page

Project #339 - DPS Iowa Fusion Center Mapping Project

Iowa Department of Public Safety
Division of Intelligence / Fusion Center
Iowa Law Enforcement Network

Matthew Van Gundy

515-725-6328

vangundy@dps.state.ia.us

05/26/2017

Form

Note: If you will be issuing an RFP for this software of solution, you are only required to submit form Step 1. If you are requesting to purchase hardware or off-the-shelf software only, complete and submit this form.

Submit completed form to ITrequests@iowa.gov.

- 1. Executive Summary:** *The executive summary should be a high-level summary of business needs the project was created to address. Typically, the executive summary also provides the background information and general statements regarding the project's purpose or justification which will be covered in more detail in the appropriate section(s) of the charter.*

The Iowa Division of Intelligence / Fusion Center has a need for mapping (GIS) software for additional analysis of criminal activity in the State of Iowa. Fusion Centers across the country are implementing GIS solutions to visually analyze large amounts of criminal data. The ability for DOI / FC to provide the law enforcement sector with customized maps based on criminal activities will improve public safety in the State of Iowa.

- 2. Project Purpose/Justification:** *This section describes the purpose and justification of the project in the form of business case and objectives. The business case should provide the reasoning behind the need for this project as it relates to a function of the business.*

- 2.1 Business Need/Case:** *Discuss the logic for the Business Need/Case (market demand, organizational need, customer request, technological advance, legal requirement, ecological impacts, social need, etc). This section should also include the intended effects of the business case (i.e. cost savings, process improvement, new product development, etc).*

Utilize new technology to improve situational awareness, discover and analyze crime trends and patterns, and deploy resources more effectively

- 2.2 Business Objectives:** *This section should list the Business Objectives for the project which should support the organizational strategic plan.*

This project will assist the Division of Intelligence / Fusion Center in suppressing criminal activity through intelligence-led policing.

- 3. Project Description:** *This section provides a high-level description of the project. This description should not contain too much detail but should provide general information about what the project is, how it will be done, and what it is intended to accomplish. As the project moves forward the details will be developed, but for the project charter, high-level information is what should be provided.*

- 3.1 Project Objectives and Success Criteria:** *Objectives should be SMART: Specific, Measurable, Attainable, Realistic, and Time-bound. The project manager must be able to track these objectives in order to determine if the project is on the path to success. Vague, confusing, and unrealistic objectives make it difficult to measure progress and success.*

- Purchase ArcGIS Platform
- Install & Configure ArcGIS Server

- Install & Configure ArcGIS Desktop (3 workstations)
- Install & Configure ArcGIS Portal
- Schedule Training for DOI / FC staff
- Work with Law Enforcement GIS experts on best practices in mapping criminal data
- Incorporate ArcGIS mapping into intelligence analysis
- Disseminate GIS analytical products to DPS Leadership & State of Iowa Law Enforcement

3.2 Requirements: *The project team should develop a list of all high-level project requirements. These requirements are clear guidelines within which the project must conform and may be a result of input from the project sponsor, customer, stakeholders, or the project team. Add known technical requirements.*

GIS software will be installed on DOI / FC secure servers in DPS Technology Services (TSB) server room.

Non-DPS staff & vendor staff will be need to pass DPS background checks before working on servers / software.

3.3 Constraints: *Constraints are restrictions or limitations that the project manager must deal with pertaining to people, money, time, or equipment. It is the project manager's role to balance these constraints with available resources in order to ensure project success.*

DPS Leadership to allocate staff resource time for GIS training, product development

3.4 Assumptions: *The project team must identify the assumptions they will be working under as the project goes forward. These assumptions are what the project manager/team expects to have or be made available without anyone specifically stating so. Add known technical assumptions.*

This project will be funded by a Homeland Security Grant

State of Iowa Geocoding Service will be available and free for the first year. If geocoding service meets DOI / FC's needs, DOI / FC will share cost of service starting SFY2019.

3.5 Preliminary Scope Statement: *The preliminary scope statement is a general paragraph which highlights what the project will include, any high-level resource or requirement descriptions, and what will constitute completion of the project. This preliminary scope statement is exactly that: preliminary. All of this information will be expanded upon in greater detail as the project moves forward and undergoes progressive elaboration.*

The goal of this project is to provide a GIS mapping analytical product that can be disseminated to State, County & Local Law Enforcement entities.

4. Risks: *All projects have some form of risk attached. This section should provide a list of high-level risks that the project team has determined apply to this project.*

No known risks at this time

5. Project Deliverables: *This section should list all of the deliverables that the customer, project sponsor, or stakeholders require upon the successful completion of the project. Every effort must be made to ensure this list includes all deliverables and project sponsor approval must be required for adding additional deliverables in order to avoid scope creep.*

The goal of this project is to provide a GIS mapping analytical product that can be disseminated to State, County & Local Law Enforcement entities.

6. Summary Milestone Schedule: *This section provides an estimated schedule of all high-level project milestones. It is understood that this is an estimate and will surely change as the project moves forward and the tasks and milestones and their associated requirements are more clearly defined.*

Summary Milestone Schedule	
Project Assessment Milestone	Target Date (mm/dd/yyyy)
Purchase of ArcGIS platform software	6/30/2017
Complete initial ArcGIS platform setup	7/14/2017
Complete ArcGIS training for DOI / FC staff	8/31/2017
Incorporate ArcGIS mapping into intelligence analysis	6/30/2018
Utilize Enterprise Advantage Program to enhance functionality for law enforcement	6/30/2018
<i>Project Complete</i>	6/30/2018

7. Summary Budget: *The summary budget should contain general cost components and their planned costs. As the project moves forward these costs may change as all tasks and requirements become clearer. Any changes must be communicated by the project manager.*

Estimated Summary Budget: One-Time Cost			
Project Component	Best Case	Worst Case	Most Likely
Software			
ArcGIS Server Enterprise Standard	\$20,000	\$20,000	\$20,000
ArcGIS Desktop Standard (3 Licenses)	\$18,900	\$18,900	\$18,900
StreetMap Premium + Geocoding USA	\$12,500	\$12,500	\$12,500
ArcGIS Named Users (5)	\$2,500	\$2,500	\$2,500
ESRI Community Analyst Add-on	\$300	\$300	\$300
ArcGIS.com Service Credits (3,000)	\$300	\$300	\$300
ArcGIS Enterprise Jumpstart	\$13,600	\$13,600	\$13,600

Estimated Summary Budget: One-Time Cost			
Project Component	Best Case	Worst Case	Most Likely
ESRI Enterprise Advantage Program EEAP – Law Enforcement	\$57,000	\$57,000	\$57,000
Total	\$125,100	\$125,100	\$125,100

Summary Budget: Anticipated Ongoing Annual Expenses			
Project Component	Best Case	Worst Case	Most Likely
ArcGIS Server (Annual Maintenance)	\$5,000	\$5,000	\$5,000
ArcGIS Desktop (Annual Maintenance – 3 Licenses)	\$4,500	\$4,500	\$4,500
State of Iowa Geocoding Service / StreetMap Premium + Geocoding USA	\$5,000	\$12,500	\$5,000
Total	\$14,500	\$22,000	\$14,500

- 8. Project Approval Requirements:** *The organization must understand when the project has reached a successful completion. These criteria must be clear and should be accepted by whoever will sign-off on the project's closeout. Once signed-off by the authorized person, the project is deemed approved and is successful as long as it has met all of the agreed upon requirements.*

ArcGIS software will be installed and an ERSI representative will be on site to assist in configuring the software / setting up database connections. DOI Staff will then receive ArcGIS Desktop training. DOI will also have training by ArcGIS Law Enforcement subject matter experts for best practice methodologies in criminal data mapping.

- 9. Change Control Process:** *To deliver a successful project, effective project control procedures must be followed. Changes may impact requirements, resources, schedules and costs.*

- 10. Project Manager:** *This section explicitly states who is assigned as the PM, their responsibility, and authority level. Depending on the organization and scope of the project, the project manager may have varying levels of responsibility and authority for personnel, project expenditures, and scheduling.*


Team Members

Name	Dept.	Email	Role/Skill Set
Kevin Winker	DPS-Intel	winker@dps.state.ia.us	Project Sponsor / Assistant Director
Matthew VanGundy	DPS-Intel	vangundy@dps.state.ia.us	Project Manager / Systems Manager
Justin Parker	DPS-Intel	parker@dps.state.ia.us	Criminal Intelligence Analyst Advanced

Nicole Roberts	DPS-Intel	nroberts@dps.state.ia.us	Criminal Intelligence Analyst Senior
Mark Potthoff	DPS-TSB	potthoff@dps.state.ia.us	DPS Server Admin

Authorization

This section provides the names and authorization, once signed, for the project to move forward in accordance with the information contained in this charter.

 <hr/> Customer Executive Sponsor	<hr/> OCIO Executive Sponsor
05-26-17 <hr/> Date	<hr/> Date

If acceptance received via email attach to the document.

Next Steps

Approval is not needed to continue to Step 3: Approval to Execute.

From: [Moen, Martin](#)
To: [VanGundy, Matthew \[DPS\]](#)
Cc: [OCIO IT Requests](#); [French, Mary \[OCIO\]](#); [Richeson, Jolene \[OCIO\]](#)
Subject: Re: Project Charter/Plan (#339 - DPS Iowa Fusion Center Mapping Project)
Date: Wednesday, June 07, 2017 9:47:43 AM
Attachments: [image002.png](#)
[image001.png](#)

Hi Matthew,

Yes, DPS is approved to move forward with the procurement for this project. Please provide Project Status Reports to ITRequests@iowa.gov as the project progresses.

Thank You!
Martin Moen, CPM

On Wed, Jun 7, 2017 at 8:46 AM, VanGundy, Matthew [DPS] <vangundy@dps.state.ia.us> wrote:

Hello,

Does Project #339 - DPS Iowa Fusion Center Mapping Project have final approval to move into the Procurement Phase?

Matthew Van Gundy
Division of Intelligence & Fusion Center
Iowa Department of Public Safety
215 East 7th Street
Des Moines, Iowa 50319

(O): 515-725-6328

(C): 515-681-0044

e1: vangundy@dps.state.ia.us

e2: mvangundy@mocic.riss.net

NOTICE This email message (including any file attachments transmitted with it) is for the sole use of the intended recipient(s) and may contain confidential and legally privileged information. Any unauthorized use or disclosure of this email by an unintended recipient is prohibited. If you have received this email in error please notify the sender by return email and destroy all copies of the original message. No representation is made that this email or any attachments are free of viruses. Virus scanning is recommended and is the responsibility of the recipient.

From: Moen, Martin [mailto:martin.moen@ipers.org]
Sent: Monday, May 29, 2017 9:50 PM
To: VanGundy, Matthew [DPS] <vangundy@dps.state.ia.us>
Cc: OCIO IT Requests <ITRequests@iowa.gov>; Winker, Kevin [DPS] <winker@dps.state.ia.us>;
Frederick, Leon [DPS] <frederic@dps.state.ia.us>; Richeson, Jolene [OCIO]
<Jolene.Richeson@iowa.gov>; French, Mary [OCIO] <Mary.French@iowa.gov>
Subject: Re: Project Charter/Plan (#339 - DPS Iowa Fusion Center Mapping Project)

Hi Matthew,

Thank you for your submission! We will be reviewing this document at the Projects & Investments meeting on Tuesday May 30th.

We will let you know if we have any questions, and follow-up after this has been reviewed by the P&I and State CIO.

Thank You!

Martin Moen, CPM

On Fri, May 26, 2017 at 12:57 PM, VanGundy, Matthew [DPS]
<vangundy@dps.state.ia.us> wrote:

The Project Charter/Plan for Project #339 - DPS Iowa Fusion Center Mapping Project is attached.

Please contact me with any questions. Thank you.

Matthew Van Gundy
Division of Intelligence & Fusion Center
Iowa Department of Public Safety
215 East 7th Street
Des Moines, Iowa 50319

(O): 515-725-6328

(C): 515-681-0044

e1: vangundy@dps.state.ia.us

e2: mvangundy@mocic.riss.net

NOTICE This email message (including any file attachments transmitted with it) is for the sole use of the intended recipient(s) and may contain confidential and legally privileged information. Any unauthorized use or disclosure of this email by an unintended recipient is prohibited. If you have received this email in error please notify the sender by return email and destroy all copies of the original message. No representation is made that this email or any attachments are free of viruses. Virus scanning is recommended and is the responsibility of the recipient.

From: Moen, Martin [mailto:martin.moen@ipers.org]

Sent: Wednesday, May 24, 2017 4:39 PM

To: VanGundy, Matthew [DPS] <vangundy@dps.state.ia.us>

Cc: French, Mary [OCIO] <Mary.French@iowa.gov>; Richeson, Jolene [OCIO] <Jolene.Richeson@iowa.gov>; OCIO IT Requests <ITRequests@iowa.gov>

Subject: Re: FW: Approval to Initiate - Iowa Fusion Center Mapping Project

Hi Matthew,

Project #339 ([DPS Iowa Fusion Center Mapping Project](#)) has been reviewed by the P&I group and approved by the State CIO with the following additional comments:

Please submit a Project Charter and completed Project Plan prior to moving into the procurement phase of this solution.

Future correspondence should be sent to ITRequests@iowa.gov.

Please contact me if you have any questions.

Thank You!

Martin Moen

On Tue, May 23, 2017 at 3:26 PM, French, Mary <mary.french@iowa.gov> wrote:

Hi Matt,

Martin will be following up with the CIO regarding approval. I'll keep you posted.

Thanks!

Mary

Mary French

Project Coordinator

State of Iowa Office of the Chief Information Officer (OCIO)

1305 E Walnut Street, Level B

Des Moines, IA 50319

Office: 515-281-6868

mary.french@iowa.gov

On Tue, May 23, 2017 at 1:25 PM, VanGundy, Matthew [DPS]

<vangundy@dps.state.ia.us> wrote:

Good Afternoon!

Can you update me on the status of the attached ATI? Has it been approved by the Projects & Investments team?

Thank you.

Matthew Van Gundy

Division of Intelligence & Fusion Center

Iowa Department of Public Safety

215 East 7th Street

Des Moines, Iowa 50319

(O): 515-725-6328

(C): 515-681-0044

e1: vangundy@dps.state.ia.us

e2: mvangundy@mocic.riss.net

NOTICE This email message (including any file attachments transmitted with it) is for the sole use of the intended recipient(s) and may contain confidential and legally privileged information. Any unauthorized use or disclosure of this email by an unintended recipient is prohibited. If you have received this email in error please notify the sender by return email and destroy all copies of the original message. No representation is made that this email or any attachments are free of viruses. Virus scanning is recommended and is the responsibility of the recipient.

From: Moen, Martin [<mailto:martin.moen@ipers.org>]
Sent: Monday, May 15, 2017 11:27 AM
To: VanGundy, Matthew [DPS] <vangundy@dps.state.ia.us>
Cc: OCIO IT Requests <ITRequests@iowa.gov>; Frederick, Leon [DPS] <frederic@dps.state.ia.us>; Winker, Kevin [DPS] <winker@dps.state.ia.us>; Richeson, Jolene [OCIO] <Jolene.Richeson@iowa.gov>; French, Mary [OCIO] <Mary.French@iowa.gov>
Subject: Re: Approval to Initiate - Iowa Fusion Center Mapping Project

Hi Matthew,

Your Approval to Initiate request has been received and will be discussed by the Projects & Investments team this Tuesday, May 16th. After our review your request will be reviewed by the Technology Leadership Group and State CIO. After all reviews are completed you will receive a notification of next steps from Jolene Richeson or Mary French with the OCIO.

If you have any questions please do not hesitate to contact me.

Thank You!

Martin Moen

On Fri, May 12, 2017 at 9:24 AM, VanGundy, Matthew [DPS] <vangundy@dps.state.ia.us> wrote:

Please see attached request. Please contact me with any questions. Thank you.

Matthew Van Gundy
Division of Intelligence & Fusion Center
Iowa Department of Public Safety
215 East 7th Street
Des Moines, Iowa 50319

(O): 515-725-6328

(C): 515-681-0044
e1: vangundy@dps.state.ia.us

e2: mvangundy@mocic.riss.net

NOTICE This email message (including any file attachments transmitted with it) is for the sole use of the intended recipient(s) and may contain confidential and legally privileged information. Any unauthorized use or disclosure of this email by an unintended recipient is prohibited. If you have received this email in error please notify the sender by return email and destroy all copies of the original message. No representation is made that this email or any attachments are free of viruses. Virus scanning is recommended and is the responsibility of the recipient.

--

Martin Moen, CPM
Deputy CIO



Working Today for Your Tomorrow

Iowa Public Employees' Retirement System
7401 Register Drive | P.O. Box 9117 | Des Moines, IA 50306-9117
515-281-0097 **voice**
515-499-0637 **mobile**
martin.moen@ipers.org
www.ipers.org

--

Martin Moen, CPM
Deputy CIO



Working Today for Your Tomorrow

Iowa Public Employees' Retirement System

7401 Register Drive | P.O. Box 9117 | Des Moines, IA 50306-9117

515-281-0097 **voice**

515-499-0637 **mobile**

martin.moen@ipers.org

www.ipers.org

--

Martin Moen, CPM
Deputy CIO



Working Today for Your Tomorrow

Iowa Public Employees' Retirement System

7401 Register Drive | P.O. Box 9117 | Des Moines, IA 50306-9117

515-281-0097 **voice**

515-499-0637 **mobile**

martin.moen@ipers.org

www.ipers.org

--

Martin Moen, CPM
Deputy CIO



Working Today for Your Tomorrow

Iowa Public Employees' Retirement System

7401 Register Drive | P.O. Box 9117 | Des Moines, IA 50306-9117

515-281-0097 **voice**

515-499-0637 **mobile**

martin.moen@ipers.org

www.ipers.org

STATE OF IOWA TARGETED SMALL BUSINESS 48 Hour Procurement Notice System

Procurement Information Review

This is the information you provided, please verify your input:

Reference Number: 052617-DPS-Intel
Bid Closing Date: 05/28/2017
Contact Name: Matthew VanGundy
Contact Phone: (515) 725-6328
Contact Email: vangundy@dps.state.ia.us
Division: 595 - Public Safety
County: Polk

Procurement Description:

The Iowa Department of Public Safety is seeking proposals from Qualified Vendors for mapping (ESRI ArcGIS) software will provide for desktop mapping, geocoding large datasets, storage of data, and online mapping capabilities. Licensing needed for one (1) server, (3) workstations, ten (10) online users/editor and thirty (30) online users/read only.

If the information is correct, click the Finished button.
If you need to make changes, press the Make Changes button.

Finished

Make Changes